Cape Henlopen State Park
CAMPGROUND IMPROVEMENTS June 8, 2016
Contractor/Subcontractor Supplemental Prequalification  Division of Parks & Recreation Project No. CH-44

Office of Planning Preservation and Development
Division of Parks and Recreation, DNREC

Application for Contractor Supplemental Prequalification

Project: Cape Henlopen State Park Campground Improvements

Part I:
General Information

Submitted by:

Address:

Principal Office Location:

Phone Number:

Fax Number:

E-Mail Address:

Website Address:

Delaware Business License Number:

Federal E.I. Number:

Have there been any material changes in your organization since you submitted an application for annual
prequalification;

No O Yes [ (please explain)




Cape Henlopen State Park
CAMPGROUND IMPROVEMENTS June 8, 2016
Contractor Supplemental Prequalification Division of Parks & Recreation Project No. CH-44

Material changes include, but are not limited to:

Change in financial ability to perform a public works contract;

Change in experience to undertake a public works contract;

Failure to perform on prior public or private construction contracts;

Breach of contract that indicates your firm may not be capable of performing the work or completing a
large public works contract;

Criminal convictions for fraud, misrepresentation or theft related to contract procurement;

Debarment or suspension by any government agency that indicates your firm may not be capable of
performing the work or completing a large public works contract:

Revocation or suspension of license that indicate your firm may not be capable of performing the work or
completing a large public works contract; or

Bankruptcy proceedings that indicate your firm may not be capable of performing the work or completing
a large public works contract.

Prequalification may be denied for any of the above reasons or other reasons as deemed appropriate by the
Department. Also, failure to provide complete and accurate prequalification information as requested by the
Department, or failure to report material changes which could adversely affect the prequalification within ten
days of change, may be grounds for denial of prequalification.

Forward supplemental prequalification for C Contract No. 2015-CH-300 Cape Henlopen State Park
Campground Improvements to the Office of Preservation, Planning and Development, Division of Parks and
Recreation, DNREC, Richardson and Rollins Building, 89 Kings Highway, Dover, DE 19901 until 2:00 PM
on June 29, 2016.
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CAMPGROUND IMPROVEMENTS June 8, 2016
Contractor Supplemental Prequalification Division of Parks & Recreation Project No. CH-44

Part I1:
Contractor/Subcontractor Supplemental Prequalification
Project: Cape Henlopen State Park Campground Improvements

Classification Estimated Contract Amount

General Contractor $3,500,000

Note: Project is located in Cape Henlopen State Park and involves Campground improvements consisting of
new power and water connections at the camping sites, removal of 10-feet of asphalt roadway each side of the
roadways, paving RV parking site, reconfiguring traffic pattern, new roadways, new vehicle parking areas,
modifications to the sewer lines, grading, traffic signage, removal of aerial electric, installation of underground
electric service, transformer replacement as well as new transformers. Additional work includes conversion of
an existing bathhouse into a camp store and laundry and renovations to the contact station.

To prequalify as a contractor for this project, you must have completed one (1) campground project within the
last five (5) years that is similar in size (approximately $3,500,000) and complexity to this project. A project
similar in scope and complexity but not a campground will be considered. Include the following required
information with your documentation.

1. Document contractor experience with at least three (3) projects of at least $3,500,000 acting as the prime
contractor.

List three (3) projects that you have completed in the past five (5) years that are similar in size and complexity
of this project. Provide the following information:

Project #1:

Project Name:

Project Location:

Architect/Engineer of Record:

General Contractor or
Construction Manager for
this project
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Address and phone number of the Owner, Architect/Engineer or Construction Manager, including contact
person most familiar with your work:

Contract Amount:

Date Completed:

Project #2:

Project Name:

Project Location:

Architect/Engineer of Record:

General Contractor or
Construction Manager for
this project

Address and phone number of the Owner, Architect/Engineer or Construction Manager, including contact
person most familiar with your work:

Contract Amount:

Date Completed:




Cape Henlopen State Park

CAMPGROUND IMPROVEMENTS June 8, 2016
Contractor Supplemental Prequalification Division of Parks & Recreation Project No. CH-44
Project #3:

Project Name:

Project Location:

Architect/Engineer of Record:

General Contractor or
Construction Manager for
this project

Address and phone number of the Owner, Architect/Engineer or Construction Manager, including contact
person most familiar with your work:

Contract Amount:

Date Completed:

To be considered for this project, the contractor/subcontractor must abide to the following:
Contractor Qualifications:

Successful contractor is required to maintain a full-time supervisor/foreman who is on the job-site at all times
while work is taking place on the site. Foreman must have a minimum of five (5) years’ experience with
projects similar is size and scope.

This qualification statement must be signed by an officer/owner of the company.

By:

(Printed Name)

(Title)
Date:

(Authorized Signature)



